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Country:	REPUBLIC OF CAMEROON
PROJECT:	RICE VALUE CHAIN DEVELOPMENT PROJECT (RVCDP)
SECTOR:	AGRICULTURE

PUBLICATION:	GENERAL PROCUREMENT NOTICE (GPN)
Mode of Financing: 	ISTISNA’A/LOAN
Financing No. 	[insert: Financing No.]

The Government of Cameroon has applied for financing in the amount of Euros 79.440 million equivalent from the Islamic Development Bank toward the cost of the Rice Value Chain Development Project, and it intends to apply part of the proceeds to payments for goods, works, related services and consulting services to be procured under this project. This project will be jointly financed by the BADEA, OPEC, KUWAIT and Cameroon Government

The project will include the following components: 

COMPONENT I: RAISING RICE PRODUCTION AND PRODUCTIVITY 
The objective of this component is to ensure the availability of production/postharvest infrastructure and equipment as well as inputs for increasing rice production and productivity. The activities under the component include 
· Development of 5000 ha of paddy field. 
· Improved access to the modern farm and post- 24 harvest equipment; and 
· Enhancement of access to 640 tons of certified seeds from cooperatives/private seed multipliers; acquire 9tons of basic seeds and complementary technologies through a partnership with IRAD/International Partner(s). Under this component, 50% of the beneficiaries should be women, young smallholder farmers. 

COMPONENT II:	STRENGTHENING THE LINKS TO MARKETS.
The aim of this component is to enhance the profitability of smallholder farmers and small/medium scale rice processors by improving their access to markets and their capacity to add value to locally produced paddy and processed rice. The component is divided into 6 sub-components, comprising 
· Support to value addition. 
· Support to market infrastructure. 
· Rehabilitation/Construction of Access Roads. 
· The rehabilitation/construction of warehouses. 
· Fostering Enabling Policy, Institutional Environment; and 
· Design and Supervision Consultant (DSC).
· 
COMPONENT III:	 FOSTERING ENABLING POLICY AND INSTITUTIONAL ENVIRONMENT.
The objective of this component is to support policy factors related to interventions, with emphasis on building strong public-private-partnerships and capacity building of farmers, cooperatives, and other stakeholders on the value chain activities in the areas of production, processing, and marketing. The component will have the following sub-components:
· Capacity Building:
· Support to field Placement of Young Graduates
· Access to Finance
· Land Expropriation and Compensation
COMPONENT IV: REHABILITATION/CONSTRUCTION OF SOCIAL INFRASTRUCTURES. 
The objective of this component is to provide the rural population with infrastructure and services that are critical for the economic growth, poverty, 30 reduction, and social development of the communities. The key Infrastructures are, 
· construction of 15 new water supply systems (FN-5, NW7, W-3).
· extension of 15 water supply systems (FN-5, NW-7, W-3); 
· construction of 40 water points (FN-10, NW-20, W-10);
· rehabilitation/ construction of 5 schools (FN-1, NW-3, W-1) equipped with furniture & water. 
· rehabilitation/construction of 4 Health-Centers (FN-1, NW-2, W-1) , equipped with solar lighting system, & water; 
· construction of 5 Community Action Centers, (FN-1, NW-3, W-1) and 
· extension of electricity to the production basis by 125km. 
COMPONENT V: PROJECT MANAGEMENT AND COORDINATION
This component will support project implementation activities and cover three key areas: 
· the Project Management Unit (PMU) which will be established in Bamenda (project headquarter) with three antennas in the substations. 
· Consultancy services (Audit, M&E, Mid-term and completion review); and 
· Start-up Workshop and familiarization. 



COMPONENT VI:	AUDIT
This component, financed by the IsDB, includes the services of an independent Financial Auditing Firm to audit project accounts covering the duration of the project

COMPONENT VII: CONTINGENCY EMERGENCY RESPONSE (CER)
This standalone zero-value component is embedded in the project to allow for the use of the present project resources to cover emergency response activities by re-allocating Non-Disbursed funds amongst approved components upon request from the country.
PROCUREMENT OF GOODS WORKS AND SERVICES
	Category
	Package  No.
	Description of Activity
	Mode of Procurement
	Tentative Dates for the
Availability of Bidding Documents

	COMPONENT-I: RAISING RICE PRODUCTION AND PRODUCTIVITY
	

	WORKS
	1
	Development of 2000ha Swamp rice land  in North West
	NCB
	1/03/2023

	
	2
	Creation of 28 transhumance corridors with drinking troughs, salt leaks and fencing (barb wire & life fence)
	NCB
	1/03/2023

	GOODS
	3
	Acquisition of production and postharvest equipment: 
	ICB/MC
	1/02/2023

	
	4
	Provision of Agricultural Inputs: 
	NCB
	15/07/2023

	
	5
	Provision of adapted varieties and complementary technologies, Provision of seed certification units and Support to seed multipliers
	DC/ IRAD
	
NA

	COMPONENT-II: STRENGTHENING THE LINK TO MARKET
	

	WORKS
	1
	Construction and Installation  04 rice processing structure in North West
	NCB
	01/03/2023

	
	2
	construction of 13 marketing facilities i.e. collection/sales points & show rooms Far North
	NCB
	01/03/2023

	GOODS
	3
	Deployment of functional Market information System (MIS)
	NCB
	01/10/2023

	WORKS
	4
	Construction/Rehabilitation of 350km of feeder road in North West
	NCB
	01/03/2023

	
	5
	Rehabilitation/construction of 41 storage warehouses 
	NCB
	01/03/2023

	SERVICES
	6
	Design and Supervision Consultant (PMC)
	QCBS/MC
	10/10/2022

	COMPONENT-III: FOSTERING ENABLING POLICY, INSTITUTIONAL ENVIRONMENT AND CAPACITY BUILDING
	

	SERVICES
	1
	Training on Agricultural Value chain activities
	QCBS/LC
	09/02/2024

	
	2
	Training on Cooperative Development and Business Plans
	QCBS/LC
	09/02/2024

	
	3
	Sensitize and train Rice Professional Organizations (RPO)
	DC-MINADER
	N/A

	
	4
	Sensitize, train, and support gender mainstreaming & Income generating activities for women/youths on the rice value chain. 
	DC-MINADER
	N/A

	
	5
	Strengthen the capacities of decentralized structures, input dealers & private entrepreneurs having relevance in the rice value chain
	DC-MINADER
	N/A

	GOODS
	6
	Provision of Infrastructure Maintenance Equipment 
	NCB
	01/10/2024

	SERVICES
	7
	Credit Line (Financial Support to Rice Farmers) 
	DC/ coop
	N/A

	
	8
	Training on Micro-Financing:
	IC/LC
	N/A

	COMPONENT-IV: REHABILITATION/CONSTRUCTION OF SOCIAL INFRASTRUCTURES.
	

	WORKS

	1
	Construction of 15 new water supply systems, 40 water point (Boreholes) and rehabilitation/extension of 15 water supply systems for human consumption
	NCB
	01/03/2023

	
	2
	Construction of 4 integrated Health Centres, 4 schools and 5 community action centres
	NCB
	01/03/2023

	GOODS
	3
	Provision of equipment/Furnitures in schools and health centres
	NCB
	01/08/2024

	WORKS
	4
	Extension of 125km of rural electricity to basins
	NCB/PQ
	01/03/2023

	SERVICES
	5
	supervision of electricity by MINEE
	DC/MINEE
	N/A

	COMPONENT-V: PROJECT MANAGEMENT, COORDINATION, AND M&E.
	

	SERVICES
	1
	Project Coordination Unit staff PMU/PIU
	 IC/LC 
	N/A

	
	2
	Monitoring and Evaluation
	 IC/LC 
	N/A

	WORKS
	3
	Office Buildings and other Infrastructures
	NCB
	01/03/2023

	GOODS
	4
	Office Equipment 
	Shopping
	15/07/2023

	
	5
	Software (M&E, Accounting Contract Management)
	DC/Tomate
	N/A

	
	6
	Rolling Stock: Project vehicles
	Shopping
	01/01/2023

	 COMPONENT-VI: AUDIT
	 
	

	SERVICES
	1
	Audit(s)
	LCS/LC
	27/10/2022



Procurement of contracts financed by the Islamic Development Bank will be conducted through the procedures as specified in the Guidelines for Procurement of Goods, Works and related services under Islamic Development Bank Project Financing (current edition), and is open to all eligible bidders as defined in the guidelines. Consulting services will be selected in accordance with the Guidelines for the Procurement of Consultant Services under Islamic Development Bank Project Financing (current edition).

Specific procurement notices for contracts to be bid under the Islamic Development Bank’s international competitive bidding (ICB) or international competitive bidding – member countries (ICB/MC) procedures and for contracts for consultancy services will be announced, as they become available, in IsDB Website, UNDB Online, ARMP, Cameroon tribune, RVCDP website 

Prequalification of suppliers and contractors will be required for the following contracts: NOT APPLICABLE

Interested eligible firms and individuals who would wish to be considered for the provision of goods, works and consulting services for the above-mentioned project, or those requiring additional information, should contact the Beneficiary at the address below:
Address: 	RICE VALUE CHAIN DEVELOPMENT PROJECT (RVCDP)
Attention: Muluh Gregory Nguh; National Coordinator
		Ayaba Street, Adjacent Finance Building, Bamenda, North West Region
P. O Box 1116 Bamenda,
Telephone: (237) 233361007, 699103000
Fax: (237)  233361665 
Email:  info@rvcdp.org, muluhgn@yahoo.com	
Website: www.rvcdp.org
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