

## Invitation for Expression of Interest (IEOI) – Individual Consultant

---

### Invitation for Expression of Interest (IEOI)

Date: 13-06-2023

**Preparation of Project Completion Report (PCR) of the IsDB funded project: The Reconstruction of Taraz-Talas Suusamyr Road (Phase III) Project (KGZ0046) Republic of Kyrgyzstan**

1. The Islamic Development Bank (IsDB) has approved an administrative budget for financing consulting services (*the Services*) for the above project.
2. The Terms of Reference (TOR) of the Services are in **Appendix A**. The Services will be provided by an individual national consultant (*the Consultant*) who may be a self-employed professional or an employee of a consulting firm.
3. IsDB will select and engage the Consultant in accordance with the IsDB Corporate Procurement Policy (Policy). The consultant for the assignment will be engaged based on a Fixed Budget Selection method.
4. IsDB may cancel a procurement process prior to contract award without recourse or obligation to compensate vendors for the cost incurred in participating in such process.
5. IsDB now invites Expressions of Interest (EOI) from potential applicants for consideration by IsDB in selecting qualified candidates.
6. The Consultant should complete the EOI Form in **Appendix B** and submit it along with his/her CV.
7. The full set of documents should be submitted through email to the following authorized IsDB representative, not later than 30/06/2023 (08:00 PM GMT):

**Consultant Selection Panel (CSP)**

Email: EOI Submission - BCC2023-028 PCR for the Reconstruction of Taraz-Talas Suusamyr Road \_Phase III\_ Project \_KGZ0046\_  
[a1bc09e6.isdb.org@emea.teams.ms](mailto:a1bc09e6.isdb.org@emea.teams.ms)

**Appendix A:** Terms of Reference of the Assignment

**Appendix B:** EOI Form

**Appendix C:** IsDB Table of Contents of Project Completion Report (PCR)

## Appendix A: TERMS OF REFERENCE

---

Short Term Evaluation Consultancy Services for the Preparation of a Project Completion Report (PCR) of the Islamic Development Bank (IsDB) funded project The Reconstruction of Taraz-Talas Suusamyr Road (Phase III) Project (KGZ0046) Republic of Kyrgyzstan

### **Project Background:**

1. The Kyrgyz Republic is a mountainous, landlocked country bordering the People's Republic of China (PRC) in the east, Kazakhstan in the north, Tajikistan in the south, and Uzbekistan in the west. The Ministry of Transport and Roads (MOTR) is the leading agency in the country in charge of transport policy, regulation, planning, and development. Local government agencies are responsible for developing and maintaining secondary rural and urban road networks. The IsDB with the help of other development partners is helping country in developing efficient road transportation facilities.
2. The proposed project is part of west-east road corridor which connects Taraz in the west at the border of Kazakhstan through Talas and Suusamyr cities in the east. The 199 km road feasibility study was financed by IsDB; however, the road construction was divided into 7 phases due to the limitation of financing resources. The IsDB financed Phase-I (52 km) and Phase-II (21 km) of this project were completed in November 2010 and in August 2011 respectively. In October 2011, IsDB received an official request from the Government of Kyrgyz Republic (GOK) to co-finance the 30 km re-construction of Taraz-Talas Suusamyr Road Project (Phase-III) with the Saudi Fund for Development (SFD) and the GOK. The project road is an important link for the people living in an isolated area to Bishkek (Kyrgyz Republic), Tashkent (Uzbekistan) and Almaty (Kazakhstan) since the project road is a junction to the Bishkek-Osh Road.
3. The main objective of the project is to stimulate economic growth and contribute directly to the objectives of the GOK's Poverty Reduction Strategy Program, which focuses on reducing poverty by improving the access of the poor to basic social services including health, education, and water as well as economic infrastructure especially roads. The project will also contribute to promoting regional integration between Kyrgyz and Kazakhstan. It will also help in ensuring economic and trade promotional activities along the road corridor when completed up to the border of Kazakhstan. The project also targeted to meet the transportation demands of goods and passengers and enhance inter-island trade activities.
4. The IsDB preparation/ appraisal of the project was completed in May 2012. At Appraisal, the total estimated cost of the project was USD22.08 million. The Loan and Istisna'a financing were approved by the IsDB Board of Executive Directors (BED) in November 2012. The project was completed on 23 November 2021.

5. The project scope comprises of the following components:
  - A. Civil Works
  - B. Consultancy Services (Supervision)
  - C. Project Management Unit (PMU)
  - D. Financial Audit
  - E. Familiarization Visit
  - F. Contingencies
6. IsDB financing covered the (a) part of Civil Works, (b) Consultancy Services, (c) part of PMU support, (d) Financial Audit, (e) Familiarization Visit and related Contingencies. The Saudi Fund for Development (SFD) and GOK provided funds for remaining parts of Civil Works and related Contingencies. The project was implemented by the Ministry of Transport and Communications of the Kyrgyz Republic (MOTC), who was the Executing Agency of the Project.
7. At the project completion, the IsDB is required to conduct an ex-post evaluation of the project, under a prescribed format and contents (Appendix C), to capture overall achievements and to compare it with its intended outputs and outcomes, as envisaged under the project. In addition, the PCR should identify the lessons learned and recommendations from the project implementation.

## **I. Description of the Assignment**

### **a. Objectives**

8. The Economic and Social Infrastructure Department (ESID) within IsDB, is seeking the services of an individual consultant—who may be self-employed professional or an employee of a consulting firm—to assist in the preparation of a PCR of the Reconstruction of Taraz-Talas Suusamyr Road (Phase III) Project (KGZ0046), Republic of Kyrgyzstan. The services shall be performed within a period of three (3) months starting from first week of May 2023, or any other period as may be subsequently agreed by both parties in writing.

### **b. Expected Outputs of the Consultant**

9. The Consultant will prepare:
  - a. the PCR according to IsDB standards, guidelines, and procedures. The Consultant's report of the assignment should be based on the IsDB standard template of PCR, which is attached in Appendix C.
  - b. a knowledge product (around 10 pages) based on specific lessons learned.
  - c. a short presentation highlighting key issues and lessons learned

### **c. Scope of the assignment**

The scope of the assignment is as follows:

- Coordinate, collect and review all available Project documentation and related information from all development partners and key stakeholders involved in the project;
- Evaluate the processing and design of the project, both by IsDB and the Beneficiary Country (and, as applicable, co-financiers and other project partners);
- Assess the performance of the relevant executing agency (EA) and Beneficiary Country in managing and implementing the project, in complying with IsDB's guidelines, policies, practices, procedures, and loan covenants, and evaluate project costs, disbursements, and institutional improvements;
- Assess the performance of consultants, contractors, and suppliers with respect to services, construction, supply, delivery, and installation;
- Review problems encountered during implementation and the effectiveness of measures to resolve them, by the EA, the Beneficiary Country (as applicable) and IsDB;
- Assess whether the EA, the Beneficiary Country and IsDB monitored progress effectively in comparison with quantifiable and monitoring targets;
- Re-evaluate the financial and economic performance of the project at its initial stage of operation and compare with the qualified indicators in the project log-frame and in project progress reports and, as applicable, the PIASR;
- Assess the project's transition to operations, and identify any remedial measures needed;
- Assess future operation and maintenance schedules to ensure sustainability of the project;
- Recommend any other steps that the Beneficiary Country and EA need to take to ensure the project's sustainable operation;
- Assess the performance of the monitoring and evaluation system established for the project and reexamine the indicators selected for monitoring operations and assessing development impact;

- Assess whether the procurement and disbursement plans have been carried out as originally framed and the reasons for any difference between planned and actual project achievements;
  - i. Assess, if applicable, the extent and effectiveness of implementation of project safeguard measures (e.g. environmental, social); and
  - ii. Assess whether the immediate development objective has been met and the likelihood of attaining long-term development impacts in terms of the planned and final project log-frame targets.

10. The project assessment should take into account the following four dimensions of Relevance, Efficiency, Effectiveness and Sustainability, by answering the following questions:

**i). Relevance – Assess the relevance of each project to the GoM and IsDB**

- Was the project relevant to the identified needs and country's strategy?
- Was the project relevant to the IsDB strategic priorities?
- Were the inputs and strategies identified, and were they realistic, appropriate and adequate to achieve the results?

**ii). Effectiveness-** Describe the management processes and their appropriateness in supporting delivery

- Was the project effective in delivering expected results (time and budget)?
- Was the project implemented according the schedule?
- How does the actual project implementation schedule compare with the initial schedule?
- What are the reasons for any deviations from the original schedule?
- What are the financial results of the project: the total cost, financing plan, and disbursements against the estimates made during the appraisal?
- How effective were the strategies and tools used in the implementation of the project?
- How effectively did the project respond to the need of the beneficiaries?

**iii). Efficiency – of Project Implementation**

- Do the deliveries of the project justify the costs incurred?
- Were the resources made available efficiently utilized?
- Did project activities overlap with and duplicate other similar interventions?

- Are there more efficient ways and means of delivering more and better results (outputs and outcomes) with the available resources?
- Could a different approach have produced better results?

**iv). Sustainability- assess economic, environmental and social sustainability**

- Does the project cause natural resources depletion in the long run?
- Were the local communities and stakeholders consulted during the project implementation?
- To what extent will the project revenues cover its O&M costs?
- Does the EA possess the technical capacity for the project operation?
- Did the project address the training needs for operation and maintenance?
- What is the likelihood of continuation and sustainability of the project outcomes and benefits after their completion?
- What are the key factors that will require attention in order to improve prospects of sustainability of project outcomes and the potential for replication of the approach?

**v). Lessons learned- what are the lessons learned:** The recommendations should provide comprehensive proposals for future interventions by answering inter alia the following questions:

- What are the main lessons that have emerged?
- What are the recommendations for similar future interventions?
- What are the problems and obstacles encountered during the implementation of the project?
- How did the project financial management processes and procedures affect implementation?
- What are the strengths, weaknesses, opportunities and threats of the project implementation process?
- What are the future intervention strategies and issues?

**d. Detailed tasks of the assignment**

11. The tasks of the Consultant are as follows:

- a. Coordinate the communication to and interface with the GoM, Co-financiers, EA (MOTC) and other key stakeholders.
- b. Prepare a questionnaire for the stakeholders' interviews of the project.

- c. Initiate the required meetings, interviews, and visits to the project area for close communication with key stakeholders.
- d. Prepare the draft-1 PCR. The draft report will be reviewed by the Bank together with the Consultant virtually.
- e. Undertake a field visit: following the clearance of EA and IsDB, the Consultant proceeds with the field visit: (i) visit the site as per the scope of the project and expected outputs; (ii) hold thorough on-the-ground discussions with the stakeholders including the EA, Project Management Consultant, and end-beneficiaries; (iii) collect all necessary information concerning project implementation, outputs and outcomes; and (iv) collect photographs & videos of the project outputs and beneficiaries upon consent of the concerned parties.
- f. If necessary, the IsDB team may join the field visits and the consultant should provide/contribute all the required support to facilitate the discussions with all the stakeholders.
- g. The draft-2 PCR is a further elaboration and completion after the field visit of the Consultant and should point out and explain the eventual variations in terms of cost, implementation schedule, financing plan and stakeholders' performance. On top of updating the information that is in the draft-1 PCR, it should include among other things: (i) evaluation of the performance of the executing agency, the Bank, the contractors, and the consultants based on available information; and (ii) lessons learnt along with the Consultant's recommendation to the Bank and the Country concerning project implementation and sector interventions.
- h. The draft-2 PCR should draw attention to the variations from the position envisaged at the time of the appraisal and assess the results delivered by the project against the project outputs and outcomes detailed in the Results-Based Logical Framework (Annex 1).
- i. The final draft PCRs should be submitted to IsDB, and revised based on the field visits, feedback from IsDB.
- j. Prepare a short presentation highlighting key issues and lessons learned
- k. Prepare a knowledge product of 10 pages on specific lessons learned and relevant annexes, such as graphs, photos, videos and maps.
- l. Prepare a short presentation highlighting key issues and lessons learned from the site visit (i.e. slide highlighting key issues and lessons learnt from the project summarizing the main findings of the exercise).

**e. Deliverables:**

12. The Consultant will produce the following major outputs:

- a. An Inception Report detailing methodology and work plan.
- b. Supporting documents including:

- Semi-structured interviews questionnaires
  - List of interviewees
  - Brief note summarizing the interviews
- c. The first draft PCR as per the IsDB PCR standard format.
  - d. The Final PCR based on the feedback of the IsDB.
  - e. A knowledge product of 10 pages on specific lessons learned.
  - f. A short presentation highlighting key issues and lessons learned.

**f. Time Frame of the Assignments:**

- a) The assignment shall be over three (3) months (May to July 2023), with a total duration of 31 working days, including 10 days for field visits.
- b) The Transport Sector Team of ESID will supervise the Consultant. The Team will provide overarching supervision to the process and will provide feedback and guidance to achieve the goal and specific objectives of the consultancy.
- c) All deliverables are expected to be finalized through rigorous consultative meetings and in-depth discussions with the IsDB Regional Hub of Almaty, the EA, the MOTC and other key stakeholders, at the national and provincial levels.

**g. Qualification and Requirements:**

13. The Consultant should have the following minimum qualifications and skills:

- a. MSc degree in Civil Engineering, or relevant field in the transport sector or another related field in Economics, Environmental Engineering, etc.;
- b. Work experience in handling similar consultancy assignments in preparing at least 2 PCRs, in the context of developmental projects financed by Multilateral Development Banks;
- c. Language skills: fluency in written and spoken English;
- d. Knowledge of analytical and statistical tools.

**h. Evaluation Criteria:**

14. The consultant will be selected according to the Fixed Budget Method of selection. As such, the contract will be awarded to the highest-ranked technical proposal within the available budget. Financial proposals exceeding the budgetary limit shall not be considered. The following criteria will be used for evaluation of technical proposals (detailed criteria in Annex-2):

- |                               |            |
|-------------------------------|------------|
| - General Qualifications      | 20 points  |
| - Adequacy for the Assignment | 60 points  |
| - Experience in the Sector    | 20 points  |
| - Total                       | 100 points |

**i. Budget and Payment Schedule**



15. Each PCR is considered as separate assignment and generally cover the cost of (a) Professional fee of proposed expert including his (i) review time (per day), (ii) mission time (per day), and (iii) report writing (per day); (b) air fare for a return trip of economy class; (c) per diem during the mission period (10 days); (d) international and local travel and transportation; (e) miscellaneous expenses including printing, communications and fax, internet, mails and any local taxes etc. The total estimated budget for this assignment is US\$ 15,500, and the financial proposal shall not exceed this amount.

16. Payments are linked to deliverables as defined below:

- a. First payment in the amount of 20% of the Contract Price upon receipt by the Bank, of the Inception Report detailing methodology and work plan;
- b. Second progress payment in the amount of 30% of the Contract Price upon receipt and written acceptance of the first draft PCR by the Bank; and
- c. Final payment in the amount of 50% of the Contract Price upon receipt and written acceptance of the Final Report and the knowledge product by the Bank.

17. The remuneration perceived by the Consultant includes all his/her costs and profits as well as any tax obligations that may be imposed on the Consultants.

**j. Contract Administration:**

- **Client's Input:** the ESID team will provide access to all available documents (i.e. Bank's standard template for Project Completion Report (PCR), Project Appraisal Document, PAD-RRP, Detailed Technical Documents, Project Progress Reports, Relevant Official Communications on the project, etc.). IsDB will also facilitate the assignment remotely by introducing the consultant to the EA, and providing any official support, which may be required. The Bank will equally provide support through its field representative in Bangladesh.
- **Logistics:** The Consultant will through RH Almaty coordinate with the EA to make necessary arrangements for the logistics of the field visit. The visit's related expenses shall be borne by the Consultant.
- **Confidentiality:** The Consultant shall not, during the term of this Contract and within 3 years after its expiration, disclose any proprietary or confidential information relating to the Services, this Contract or the IsDB's business or operations without the prior written consent of the IsDB;
- **Ownership of Material:** Any studies, reports or other material, graphic, software or otherwise, prepared by the Consultant for the IsDB under this Contract shall belong to and remain the property of the IsDB.

**k. PCR Format**

Please refer to the attached format at Annex-C. The PCR shall also include all annexes and reference.

## **l. Languages**

The PCR(s) must be delivered in English Language in 2 copies: 1 hard Copy via Airmail along with a CD containing a soft copy of the report and its annexes.

## **m. Reporting Obligations**

The Consultant undertakes to submit to IDB the following:

- a. Draft PCR within 21 days after the last day of the mission to the Country/(ies). The IsDB will review the draft report and provide the Consultant with its comments within 2 weeks after reception.
- b. Brief report on the outcome of the Consultant PCR Mission capturing the events.
- c. Preliminary Draft final Report after 7 days after receiving comments.
- d. Submission of detailed presentation and knowledge product within 7 days after receiving IsDB comments
- e. Final report within 2 weeks starting from receiving the IsDB comments on the
- f. The Consultant shall submit original, colored copies of final reports in English (one hard printed report and one soft copy on the CD with all annexes)

## **n. Contact for any Clarification:**

**Consultant Selection Panel (Clarifications) :** Email: General - BCC2023-028 PCR for the Reconstruction of Taraz-Talas Suusamyr Road \_Phase III\_ Project  
\_KGZ0046\_ [89a72126.isdb.org@emea.teams.ms](mailto:89a72126.isdb.org@emea.teams.ms)

Annex 1. Results-Based Logical Framework

<b>MONITORING &amp; EVALUATION</b>		<b>Z</b>
National statistical reports	The continuation of Government policy to support the activities of poverty reduction and the development of agriculture and industry sectors.	
1. Reports of MOTC about the achieved positions under the project frame; 2. Governmental reports 3. Reports of mass-media 4. Reports of road police	1. All concerned components of development plan (financed by other countries) are implemented. 2. Economic growth in the country 3. Effective tax collection 4. Strict budget distribution	
- Reports of Consultant - Project completion Report - Reports of estimate of study	Budget for the maintenance of infrastructure and structure exploitation	
- Procurement Reports - Contract Documents. - Disbursement Reports - Consultant Reports - Audit Reports	- Counterpart funding is available - Procurement Procedures are effective and follow the guidelines - Construction activities are well coordinated	

SUMMARY (CAUSE & EFFECTS)		PERFORMANCE INDICATORS
<b>GOALS</b> Stability of the socio-economic growth and increase the economic effectiveness of the road-transport complex in the region.		Improvement in the livelihood of current population & future generation and ecological resources in the region.
<b>OBJECTIVES</b> To stimulate economic growth and contribute directly to the objectives of the government's Poverty Reduction Strategy Program. To promoting regional integration between Kyrgyz and its neighboring country of Kazakhstan.		Improved road will increase the road capacity by 30%. Increase in trade volume by 20% in 2016. The average daily traffic will increase annually by 5% for 20 years starting from 2016.
<b>OUTPUTS</b> 1. Infrastructure of 30 km (2-lane) road is built.		The new road to be built by end of 2016.
1. Civil Works 2. Consultancy Services 3. PMU 4. Financial Audit 5. Familiarization Visit 6. Contingencies: <b>Total</b> Percentage (%)	(in USD million) IDB    SFD    Gov't    Total 7.77   9.10   1.88   18.75 0.90   0.90   0.90   0.90 0.30   0.30   0.30   0.30 0.05   0.05   0.05   0.05 0.03   0.03   0.03   0.03 0.95   0.90   0.20   2.05 <b>10.0   10.0   2.08   22.08</b> 45.3%   45.3%   9.4%   100.0%	

## Annex 2. Detailed Evaluation Criteria

### 1. Overall Evaluation Criteria and Scoring of Proposals

#	Criteria	Maximum score
<b>1.0</b>	<b>General Qualifications</b>	<b>20</b>
1.1	<i>Academic Background</i>	<i>10</i>
1.2	<i>Language skills</i>	<i>10</i>
<b>2.0</b>	<b>Adequacy for the Assignment</b>	<b>60</b>
2.1	<i>General Experience</i>	<i>20</i>
2.2	<i>Experience with similar assignments</i>	<i>40</i>
<b>3.0</b>	<b>Experience in the Sector</b>	<b>20</b>
3.1	<i>Sector and relevant sub-sectors</i>	<i>10</i>
3.2	<i>Multilateral /International Organizations</i>	<i>10</i>
	<b>Total Score:</b>	<b>100</b>

## 2. Detailed Evaluation Criteria and Scoring of Proposals

The following criteria and scoring shall apply in the selection of consultant's proposals:

- (1) Minimum passing score for consideration of financial proposal: **75 scores**
- (2) Method of final selection: **Fixed Budget Selection**
- (3) Type of Contract: **Lump Sum Contract**

### Evaluation Criteria of the Consultant\*

Evaluation Criteria	Score Guidance	Max Score
1. General qualification	a. Academic Background/Education (15): (a) PhD in required field (10) (b) MSc in required field (7)	15
	b. Language capacity—Proficiency in English (05) i Excellent (05) ii Good (03) iii Fair (02)	05
2. Adequacy for the Assignment	a. General Experience (10): i extensive experience:10+ years (10) ii some experience: 5 to 10 years (5) iii work experience in MDBs (5)	15
	b. Specific Experience (20)—Experience with similar assignments Project management and implementation experience i extensive experience:10+ years (10) ii some experience: 5 to 10 years (5) iii experience with MDBs on review and assessment of project implementation status (5)	20
	c. Understanding of the ToRs and Methodology i. Understanding of ToRs (5) ii. Methodology (5) iii. Comments on ToRs (5)	15
	d. Knowledge of the region (country) i. Extensive experience (10+ years) of working with IsDB MC (5) ii. Some experience (5-10 years) of working with IsDB Member Country	10

	(3) iii. Experience in the Country (+2)	
3. Experience in the Sector	a. Knowledge of the Sector and relevant sub-sectors i. Experience in Transport sector (05), ii. Experience in particular to railway/ports - extensive experience 10+ years (10); - Some experience 5-10 years (07);	15
	b. Experience with international organizations incl. development agencies (5)	05
		100

\* For the evaluation and comparison of financial proposals the airfare will not be considered in the evaluation process.

Appendix B

Expression of Interest (EOI) by Applicant

Preparation of Project Completion Report (PCR) of the Reconstruction of Taraz-Talas Suusamyr Road (Phase III) Project (KGZ0046), Republic of Kyrgyzstan

Date: \_\_\_\_\_

Consultant Selection Panel (CSP):

Email: EOI Submission - BCC2023-028 PCR for the Reconstruction of Taraz-Talas Suusamyr Road \_Phase III\_ Project \_KGZ0046\_ [a1bc09e6.isdb.org@emea.teams.ms](mailto:a1bc09e6.isdb.org@emea.teams.ms)

Dear CSP,

I have read your Invitation carefully for Expression of Interest (IEOI) for the captioned assignment/project and find the Terms of References (TOR) and Scope of Work match my skill mix and experiences for providing the services required in the TOR. I would like to express my interest in being considered for the assignment. I understand that IsDB does not have an obligation that I must be selected.

I have attached to this EOI my Curriculum Vitae (CV) for your consideration. Some of the key information is highlighted below:

I. Personal Profile

Nationality:
Date of Birth:
Permanent Address:
Phone No.:
Email:



II. Past Consultancy Assignment References

*[Notes to consultant: Please select most relevant consultancy assignments you have recently completed to demonstrate your technical qualifications and experience.]*

Period	Client	Project	Country	Your role (As lead consultant or as member of a team?)	Value of the Contract

**III. Availability**

I shall be available for the services from \_\_\_\_\_ to\_\_\_\_\_.

**IV. Eligibility Declaration**

I, the undersigned, certify to the best of my knowledge and belief:

- ☐ I have read terms of reference (TOR) and Scope of Work (Appendix A), for this assignment.
- ☐ I confirm that the project references submitted as part of this EOI accurately reflect the experience of myself.
- ☐ I confirm that I have ever been convicted of an integrity-related offense or crime related to theft, corruption and fraud.
- ☐ I understand that any misrepresentations that knowingly or recklessly mislead, or attempt to mislead may lead to the automatic rejection of the proposal or cancellation of the contract, if awarded, and may result in further remedial action, in accordance with IsDB’s Integrity and Anti-corruption Policy.

{day/month/year}

Name of the Applicant

Signature

Date

## Financial Proposal Format

---

No.	Item	Unit	Qty	Unit Cost (Euro)	Total (Euro)
1	Professional Fees (unit rate) per day <sup>1</sup>	Man. days			
2	Expenses during the field visits	Man. days			
3	Expenses for domestic travel	Lump-sum			
	<b>Total:</b>				

{day/month/year}

Name of the Applicant

Signature

Date

---

<sup>1</sup> Includes any overhead costs while working at place of residence.

## Curriculum Vitae (CV)

---

**Position Title and No.:** *{Individual Consultant for Preparation PCR}*

**Name of Expert:** *{Insert full name}*

**Date of Birth:** *{day/month/year}*

**Country of Citizenship/Residence:**

**Contact information:**

—

**Education:**

*{List college/university or other specialized education, giving names of educational institutions, dates attended, degree(s)/diploma(s) obtained}*

**Employment record:**

*{Starting with present position, list in reverse order. Please provide dates, name of employing organization, titles of positions held, types of activities performed and location of the assignment, and contact information of previous clients and employing organization(s) who can be contacted for references. Please mark if the assignment is considered relevant to the assignment.}*

Period	Employing organization and title/position. Contact information for references	Country	Summary of activities (Comment if relevant to the Assignment)

**Membership in Professional Associations and Publications:** \_\_\_\_

**Skills (language, technical, computer, others):** \_\_\_\_

**Certification:**

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself, my qualifications, and my experience, and I am available to undertake the assignment in case of an award. I understand that any misstatement or misrepresentation described herein may lead to my disqualification and/or sanctions by the Bank.

		{day/month/year}
Name of Expert	Signature	Date
		Yes / No
(i) I am employed by the concerned Agency / (ies) related to this consultancy assignment		<input type="checkbox"/>
(ii) I was involved with the preparation of the terms of reference for this consultancy assignment		<input type="checkbox"/>
(iii) I am not currently debarred by a multilateral development bank or other similar institutions (If yes, identify who)		<input type="checkbox"/>

## Appendix C

### IsDB Table of Contents of Project Completion Report (PCR)

---

#### Table of Contents

<a href="#">Abbreviations</a> .....	Error! Bookmark not defined.
<a href="#">Project Map</a> .....	Error! Bookmark not defined.
<a href="#">Executive Summary</a> .....	Error! Bookmark not defined.
<a href="#">A. Project Information</a> .....	Error! Bookmark not defined.
1. <a href="#">Responsible Bank Staff</a> .....	Error! Bookmark not defined.
2. <a href="#">Project Data</a> .....	Error! Bookmark not defined.
3. <a href="#">Key Dates</a> .....	Error! Bookmark not defined.
4. <a href="#">Project Financing by Mode (All Financiers)</a> .....	Error! Bookmark not defined.
5. <a href="#">Project Cost by Component (only for IsDB financing)</a> .....	Error! Bookmark not defined.
6. <a href="#">Procurement Plan (only for IsDB Financing)</a> .....	Error! Bookmark not defined.
7. <a href="#">Disbursement Plan (only for IsDB Financing)</a> .....	Error! Bookmark not defined.
8. <a href="#">PIASR Ratings</a> .....	Error! Bookmark not defined.
9. <a href="#">Project Audits</a> .....	Error! Bookmark not defined.
<a href="#">B. Project Performance Assessment</a> .....	Error! Bookmark not defined.
1. <a href="#">Relevance</a> .....	Error! Bookmark not defined.
2. <a href="#">Effectiveness</a> .....	Error! Bookmark not defined.
3. <a href="#">Efficiency</a> .....	Error! Bookmark not defined.
4. <a href="#">Sustainability</a> .....	Error! Bookmark not defined.
<a href="#">C. Project Stakeholders Performance</a> .....	Error! Bookmark not defined.
1. <a href="#">Bank's Performance</a> .....	Error! Bookmark not defined.
2. <a href="#">Beneficiary's Performance</a> .....	Error! Bookmark not defined.
3. <a href="#">Other Stakeholders' Performance</a> .....	Error! Bookmark not defined.
<a href="#">D. Overall Score and Rating</a> .....	Error! Bookmark not defined.
<a href="#">E. Risks, Lessons and Recommendations</a> .....	Error! Bookmark not defined.
1. <a href="#">Risks to Development Outcome(s)</a> .....	Error! Bookmark not defined.
2. <a href="#">Recommendations</a> .....	Error! Bookmark not defined.
3. <a href="#">Lessons Learned</a> .....	Error! Bookmark not defined.
<a href="#">Appendix 1: Results Framework Targets Vs. Achievements</a> .....	Error! Bookmark not defined.

[Appendix 2: Project Implementation Structure](#).....Error! Bookmark not defined.

[Appendix 3: EIRR/FIRR Scores and Assumptions](#) .....Error! Bookmark not defined.

[Appendix 4: Reference Documents](#) .....Error! Bookmark not defined.

[Appendix 5: PCR Mission Dates and Persons Met](#).....Error! Bookmark not defined.

[Appendix 6: Project Events, Missions and Milestones](#) .....Error! Bookmark not defined.

[Appendix 7: Project Photographs and Beneficiary Testimonials](#).....Error! Bookmark not defined.

[Appendix 8: Performance Rating Scale and Methodology](#) .....Error! Bookmark not defined.

***(Note: Full version of IsDB Standard Template of Project Completion Report (PCR) will be provided to the Consultant upon the signing of the Contract)***